ADDENDUM NO. 8

CITY OF HIALEAH MILANDER CENTER 4800 PALM AVENUE HIALEAH, FLORIDA

August 3, 2010

TO ALL CONCERNED

The original Contract Documents for the Project entitled: CITY OF HIALEAH – MILANDER CENTER – SHELL, BID NO. 2009/10-3230-00-081 is amended as noted in this Addendum No. 8.

This Addendum No. 8 consists of 2 Typed Pages, 0 Sketches 3 Attachment and 0 Drawings. All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Date: August 3, 2010

Approved for issue:

Oniel E. Toledo – Project Manager

Construction & Maintenance

ACKNOWLEDGEMENT

Receipt of this **Addendum No. 8** shall be acknowledged in the space provided on the ADDENDUM RECEIPT FORM (ARF) (copy attached) now a part of the Contract Documents and to be faxed immediately to City of Hialeah @ (305) 687-2642 and submitted with sealed bids.

ATTACHMENTS:

ATT-1 E-mail from: Edgewater Construction Group, Inc. (dated 08/02/2010)

ATT-2 E-mail from: VM Construction, Inc. (dated 08/02/2010)

ATT-3 Proposal (revised 08/03/10)

PAGE 1 OF 2 ADDENDUM No. 8

CITY OF HIALEAH MILANDER CENTER

ANSWERS TO: E-mail from: Edgewater Construction Group, Inc. (dated 08/02/2010)

- 1. The loading dock canopy is not part of the shell bid.
- 2. Yes, on the new revised proposal the "Drop off Canopy" (S-6.13) is an add-on and is part of the shell bid.

ANSWERS TO: E-mail from: VM Construction (dated 08/02/2010)

- 1. First add-on price Sidewalks not longer part of this bid. See revised proposal 8/3/10.
- 2. Third add-on price Receiving yard not longer part of this bid. See revised proposal 8/3/10.

CLARIFICATIONS:

1. Contrary to what it said in Addendum # 6, the monumental **steel** stair # 1 is not longer part of the shell bid. Contractor must only provide all the 1st section concrete structure.

PAGE 2 OF 2 END OF ADDENDUM No. 8

Toledo, Oniel

From: Carlos Vasquez [cvasquez@edgewatercg.com]

Sent: Monday, August 02, 2010 9:51 AM

To: Toledo, Oniel

Cc: Lopez, Carlos; Hernandez, Carmen B.; Galazzi, Claudia V

Subject: RE: Milander Center Shell - Addendum # 6

Importance: High

Good morning Oniel,

Regarding the canopies, only the Trellis Canopy is mentioned in the RFI response in Addenda #6 as how the price should be an add alternate (VM Construction RFI dated 06/03/2010 question #8 – "Steel trellis and columns canopy shown on S-6.8 is part of the shell bid, but contractor must submit as an add-on on the attached revised proposal,"

- 1. The RFI responses do not make a mention to the Loading Dock Canopy detail (3/AA-9.1) over the loading dock coiling door. Where is this cost to be included?
- 2. Is the "Drop off Canopy" (S-6.13) part of the "Structural/Building Shell" price?

Regards,

CARLOS VASQUEZ
Edgewater Construction Group, Inc
1510 N.W. 79th Ave
Miami, FL 33126
(O) 305.463.7700
(F) 305.463.7058
(C) 786.523.3123
cvasquez@edgewatercq.com

From: Toledo, Oniel [mailto:OToledo@hialeahfl.gov]

Sent: Friday, July 30, 2010 1:26 PM

To: Toledo, Oniel

Cc: Lopez, Carlos; Hernandez, Carmen B.; Galazzi, Claudia V

Subject: Milander Center Shell - Addendum # 6

Please sign ARF and faxed it back.

Thanks

Oniel E. Toledo, BSME, MEM, CGC, CCC

Capital Project Manager City of Hialeah 900 E 56 St. Hialeah, Fl 33013 Construction & Maintenance Tel. 305-953-2597

Fax. 305-687-2642 Cel. 786-351-5213

All email sent and received at Edgewater Construction, Inc. is scanned for spam, virusses and malicious content.

ATT-1

41:

Toledo, Oniel

Because Carlos Lopez is on vacation, I am copying you so your department has this correspondence before the bid date.

Henry Martinez

Sr. PM & Chief Estimator

...

VM Construction, Inc.

8. 30 W. Flagler Street.

St 12 206

ami, Florida 33144

305-220-6557

305-220-6575

F. m: Henry Martinez [mailto:hmartinez@vegamesa.com]

Sat: Monday, August 02, 2010 8:37 PM

T Toledo, Oniel'

C " 'Lopez, Carlos'

S ject: Milander Center

1 and to address a specific concern about the attached bid proposal sheet which came out as part of Addendum #6:

- 1. First add-on price Sidewalks; no civil drawings were issued to the shell bidders; from AD-1.1 & S-1.01 it is very difficult if not impossible to guess the extent of the sidewalks to be made part of the shell bid
 - 1.1 Are walks along Palm Ave included?
 - 1.2 Are walks at the S side of the new Parking Garage included?
 - 1.3 What about walks at the existing bldg to the West?
 - 1.4 Are walks at the new 4 space HC parking area to be included and what are the limits and extent?
 - 1.5 Need a clear definition on the drawings of what areas are asphalt paved and the limits of sidewalks.
- 2. Third add-on price Receiving Yard;
 - 2.1 In the add-on do we include the masonry fence with footing, blocks tie columns and cap that surrounds the yard?
 - 2.2 Do we include all the 5" thick SOG in all that area?
 - 2.3 Do we include the loading dock slab per X/S-3.1 and 1/S-5.2?
 - 2.4 Do we include the on grade steps per V/S-3.1 and W/S-3.1?
 - Do we include in the add-on price the wall perpendicular to the bldg per V/S-3.1; also seen in plan on S-1.1 & AA-1.1; defined here as "Dumps"?

The other add-on prices seem to be clear enough to be able to price.

F ry Martinez

·);

6.

3277

™ & Chief Estimator

SECTION 2 WIND STRUCTURE STRUCTURE

8 7) W. Flagler Street.

Stite 206

, "ami, Florida 33144

1 305-220-6557

! "...: 305-220-6575

WV L

PROPOSAL (revised 08/03/2010)

MILANDER AUDITORIUM

Structural/Building Shell

BID NO. 2009/10-3230-00-081

BIDDER'S NAME:	
ADDRESS:	
PHONE NO: FAX NO:	
AUTHORIZED REPRESENTATIVE:	
TITLESIGNATURE	
STRUCTURAL/BUILDING SHELL*	\$
AMPHITHEATER STRUCTURE	ADD-ON \$
DROP OFF CANOPY	ADD-ON \$
COVERED CROSSING FOOTINGS & STRUCTURE	ADD-ON \$
METAL CANOPY STRUCTURE	ADD-ON \$
*As per plans and specifications.	
Phase of Work	Days to Complete
Shop Drawings Mobilization Footings and Elevator Pit Columns, Beams, Slabs (ground floor) Columns, Beams, Slabs (2 nd floor) Exterior block walls (Each floor) Roof concrete decks Metal Joist and Metal Decks Trellis Total Duration	