ADDENDUM NO. 7

CITY OF HIALEAH WATER & SEWER 3700 W 4 AVE HIALEAH, FLORIDA

March 9, 2010

TO ALL CONCERNED

The original Contract Documents, for the Project entitled CITY OF HIALEAH – Water & Sewer Bldg 1A, SHELL – Bid #2009/10-3230-00-034 is hereby amended as noted in this Addendum No. 7.

This Addendum No. 7 consists o	of 1 Typed Pages, 1	Sketches, 0	Attachments	and 7 Drawings.	All other items
and conditions of the original Co	ontract Documents	shall remain	unchanged.	This Addendum	shall become a
part of the Contract Documents.					
Approved for issue:		D	ate: Mar	rch 9, 2010	

Jorge Gnanchez - Director

ACKNOWLEDGEMENT

Receipt of this Addendum No. 7 shall be acknowledged in the space provided on the ADDENDUM RECEIPT FORM (ARF) (copy attached) now a part of the Contract Documents and to be faxed immediately to City of Hialeah @ (305) 687-2642 and submitted with sealed bids.

DRAWINGS:

A5.1	Revision 1 dated 02/09/10
A10.2	Revision 1 dated 02/09/10
S11	Revision 1 dated 02/09/10
S13	Revision 1 dated 02/09/10
S31	Revision 1 dated 02/09/10
S33	Revision 1 dated 02/02/10
M1.1	Revision 1 dated 02/09/10

SKETCHES:

Detail 9 Revised Column Footing Detail

PAGE 1 OF 1 END OFADDENDUM No. 7

ADDENDUM RECEIPT FORM

CITY OF HIALEAH WATER & SEWER 3700 W 4 AVE HIALEAH, FLORIDA

CONTRACTOR'S NAME			
ADDRESS			
PHONE NO	FAX NO.		
CONTACT NAME	SIGNATURE	4.	
	EDGES RECEIPT OF THE FOLLOW COPY OF THIS FORM MUST BE FAX		
<u>ADDENDUM</u>	<u>SIGNATURE</u>	<u>DATE</u>	

GENERAL CONTRACTOR - 2009/10-3230-00-033 SHELL - 2009/10-3230-00-034 ELECTRICAL - 2009/10-3230-00-035 HVAC - 2009/10-3230-00-036 PLUMBING - 2009/10-3230-00-037 ROOFING - 2009/10-3230-00-038

FRAMING & DRYWALL - 2009/10-3230-00-039 STUCCO - 2009/10-3230-00-041 WINDOWS - 2009/10-3230-00-042 PAINTING - 2009/10-3230-00-043 CERAMIC TILE - 2009/10-3230-00-044 FIRE SPRINKLER - 2009/10-3230-00-059